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GENERAL INFORMATION 
 

Description of Services 
 
Introduction  
The Warfighting Analysis Division (WAD) of the Force Structure, Resources and Assessment Directorate (J-8) of 
the Joint Staff provides analysis and simulation capabilities to support the evaluation of military forces, plans, 
programs, and strategies. WAD’s analysis efforts consist of analytical studies and campaign analyses of varying 
duration and scope.  WAD currently employs warfighting campaign analysis, strategic mobility, and munitions 
effects models to address the traditional (theater campaign warfighting) strategic challenge. The campaign analysis 
models include: Integrated Theater Engagement Model (ITEM) for sea-focused campaigns, Joint Integrated 
Contingency Model (JICM) for ground-focused campaigns, and the Synthetic Theater Operations Research Model 
(STORM) for air-focused campaigns. The strategic mobility models include the Joint Flow and Analysis System for 
Transportation (JFAST) and the Model for Intertheater Deployment by Air and Sea (MIDAS). The munitions effects 
model, primarily used to address joint air-ground munitions studies, is the Conventional Targeting Effectiveness 
Model (CTEM), however WAD is exploring alternative methods for generating munitions effects. The munitions 
effects and strategic mobility flows are important inputs to the warfighting campaign analyses. In addition, WAD 
uses the Extended Air Defense Simulation (EADSIM) to conduct theater ballistic missile leaker analysis in support 
of its warfighting campaign analysis.  In addition to warfighting campaign analysis, WAD employs irregular warfare 
analysis models to address the non-traditional (i.e., irregular, catastrophic, and disruptive), persistent, and emerging 
strategic challenges. The WAD irregular warfare models recently used include the Peace Support Operations Model 
(PSOM) and system dynamics models built using Systems Thinking for Education and Research (STELLA (TM)). 
In addition, new and innovative methodologies, models, tools, and techniques may be needed to address these latter 
challenges.  In addition to traditional force structure and weapon systems data sets, IW modeling requires an 
awareness of human, cultural, and social behaviors and an understanding of how whole of government actions can 
affect populations. 
  
WAD contractors perform a number of key activities in three overlapping phases of each model-based study. In the 
first phase, they perform data acquisition, manipulation, and validation of model inputs.  In the second phase, they 
execute correctly configured model "runs" in order to satisfy the requirements of each assigned joint campaign 
analysis. As part of this task, they operate the models and software tools (described above) that execute on the J-8 
Analytical Computer Suite (UNIX operating system) and the Joint Staff Information Network-Classified (JSIN-C).  
In the third phase, they analyze output from the models, which typically includes post-processing outcomes, 
identification of erroneous or anomalous results, correcting error-producing inputs, and re-running as required. It 
also includes analysis support in the form of graphics, spreadsheets, and reports arising from model outputs and the 
design and development of computer programs to extract measures of effectiveness (MOE) assigned by WAD's 
designated study directors. These data are typically presented in written reports, briefing-ready reports, graphics, and 
spreadsheets. 
 
WAD contractors track, manage and report progress of selected studies, such as those directed by Resource 
Management Decision, Defense Planning and Programming Guidance, and other studies determined to having Joint 
Staff interest. 
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In addition, WAD contractors perform a number of important supporting tasks. These tasks include: event planning, 
reports, end-user support, operations and maintenance, equipment operations, supply maintenance, shipping 
functions, data transcription, web site management, document organization, and analysis of information technology 
systems.   
 
Scope 
The contractor shall provide all staffing, equipment, and materials necessary to perform the tasks as defined in this 
PWS.  The contractor shall perform to the standards in this contract. In this effort, the contractor shall provide 
strictly non-personal services and shall work as an independent contractor not subject to supervision and control by 
the Government. 
 
The contractor team shall include a STORM analyst, social scientist, munitions analyst, strategic mobility analyst, 
outreach planner, and studies management analyst.  
 
The STORM analyst shall be an expert, practitioner-level modeler and analyst capable of providing timely and 
accurate computer analysis of complex warfighting issues and providing support to study-related tasks.  The analyst 
must have multiple years of experience in representing a campaign and analyzing the execution of the campaign in 
STORM.  Specifically, the STORM analyst must have experience in Air Power analysis (all fixed wing aircraft - 
USMC, USN, and USAF as well as GREEN and RED forces aircraft).  This analyst must have experience in 
running the mission areas modeled in STORM (including defensive and offensive counter-air, air interdiction, close 
air support, time-critical targeting of mobile threats, and space-based and airborne ISR collection) at the campaign-
level of modeling and providing analytical insights to the study lead and director.   
 
The social scientist shall have practitioner-level knowledge of the social sciences (e.g., cultural anthropology, 
sociology, international relations, or political science) as applied to issues in Irregular Warfare at the strategic and 
operational levels.  The social scientist must have: experience in the development and validation of methodologies, 
models, and tools for use in irregular warfare analysis; reviewing and developing input data for these methodologies, 
models, and tools; and understanding and interpreting the output or results from these methodologies, models, and 
tools. 
 
The munitions analyst shall have multiple years’ experience in dealing with munitions issues and developing and 
running large-scale linear optimizations models.  Experience in the DOD Munitions Requirement Process is 
desirable.  This analyst will also be responsible for ensuring the validity of the munitions data used in the J-8/WAD 
campaign models (JICM, ITEM, STORM and EADSIM).   
 
The strategic mobility analyst shall have multiple years’ experience in loading, running, and analyzing runs from the 
current version of the AMP/MIDAS suite.  This analyst must be able to extract analytical insights from those runs 
that inform the study lead and director of mobility issues within the campaign warfight.  In addition, this analyst 
must be able to understand and comment on strategic mobility issues and studies across DOD and utilize JFAST or 
AMP/MIDAS in support of quick turn analyses.    
 
The outreach planner must have experience in the planning and execution of several multi-day meetings/conferences 
involving up to 75 people and knowledge of DOD organizations. 
 
The studies management analyst must have at least a few months experience interpreting and providing analysis of 
strategic planning and programming documents.  Second, this analyst must have a working understanding of the 
organization of a general or joint staff and the development cycle of studies in DOD.  Last, this analyst must have a 
working facility with Microsoft Office products (particularly Excel and PowerPoint) and database applications. 
 
 
General Information 
 
Period of Performance 
The period of performance for Task Descriptions within sections 1.1 and 1.2 shall commence upon the Date of 
Award. 
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The period of performance for Task Descriptions within sections 1.3 and 1.4 shall commence on 1 October 2009. 
 
Place of Performance 
The primary place of performance for this effort is on-site, within the "work-spaces" of J-8 WAD, The Pentagon, 
Washington, D.C. 
 
Travel 
All travel shall be conducted in accordance with FAR 31.205-46 Travel Costs and the Joint Travel Regulations 
(JTR) and shall be pre-approved by the TOM. 
 
Location / Duration / Number of Trips / Number of Persons 
- A 2-person trip for 5 days in the fall of 2009 to attend a Multi-Service Force Deployment (MSFD) conference at 
Carlisle Barracks, PA. 
- A 1-person trip for 3 days in the summer of 2010 to prepare for a Joint Collaborative Analysis Council (JCAC) 
Conference  OCONUS  
- A 2-person trip for 5 days in the fall of 2010 to participate in a Joint Collaborative Analysis Council (JCAC) 
Conference  OCONUS  
- A 1-person trip for 3 days in the spring of 2010 to attend a Joint Collaborative Analysis Council (JCAC) 
Conference in Washington, DC.  
- A 1-person trip for 3 days in the summer of 2010 to attend an Analysis of Mobility Platform (AMP) Users' Group 
meeting at Scott AFB, IL.  
- A 2 person trip for 3 days in the summer of 2010 to discuss ongoing work with a COCOM Staff 
- A 1-person trip for 5 days in the spring of 2010 to attend an IEA Meeting at London, United Kingdom. 
- A 1-person trip for 5 days in the spring of 2010 to attend a Defense Analysis Seminar in Seoul, Korea  
 
Security Requirements 
 
Clearance Level 
TS/SCI: All contractor personnel shall possess a current Top Secret (TS) Clearance based on a Single Scope 
Background Investigation (SSBI) completed within the last 5 years with Sensitive Compartmented Information 
(SCI) eligibility.   
 
 

TASK DESCRIPTIONS 
 
 
1.0 Task Descriptions 
 
1.1 Schedule 
 
1.1.1 Program Management Support 
The contractor shall assist in providing technical program management support to the Government.  Additionally, 
the contractor shall provide administrative and clerical assistance to support the work performed under this 
Technical Instruction Performance Work Statement.  The contractor shall provide program operational support and 
business operations services in support of various programs’ day-to-day operations and missions. The contractor 
shall provide program coordination support for the development and coordination of program related assessments, 
studies, reports, and strategies explained within this Technical Instruction. The contractor shall support business 
operations to achieve office functionality, process, and control. This includes schedule management, quality control 
and coordination of documents, establishing business process procedures, and resource management. 
 
1.1.2 Kick-Off Meeting 
The contractor shall schedule and conduct a joint Government, contractor kick-off meeting to review PWS 
requirements. 
 
1.1.3 Project Schedule 



The contractor shall deliver and maintain an integrated project schedule using Microsoft Project or other 
Government approved media that shows all resource-loaded tasks through Level 2, durations, dependencies, and 
deliverables.  
 
1.2 Cost Reporting 
 
1.2.1 Expenditures 
The contractor shall provide cost reporting to the TOM. The reporting shall provide technical, schedule, and fiscal 
status by comparing planned verse actual expenditures. 
 
1.2.2 Problems and Shortfalls 
The reporting shall also be used to identify potential problems. The contractor shall identify any anticipated 
technical or funding shortfall or irregularity during the specified period of performance, in writing, not later than 
four (4) months prior to the anticipated shortfall. 
 
1.3 Quality 
 
1.3.1 Quality Control Plan 
The contractor shall implement a Quality Control Program for this effort. The contractor shall prepare and provide a 
Quality Control Plan that detail and describes the contractor's framework and processes for delivering quality 
products and services required by the tasks in this PWS.  The contractor shall implement a Quality Control Program 
to ensure all work will be performed in accordance with the contract requirements.  The contractor shall provide the 
requisite staffing and procedures to meet the quality, quantity, timeliness, responsiveness, customer satisfaction, and 
service delivery and performance requirements of this effort.  The contractor shall identify in the Quality Control 
Plan, the applicable processes and metrics used to self-assess performance, in addition to the resources to be applied 
to this effort. 
 
1.4 Technical 
 
1.4.1 Monthly Progress Reports 
Reference Strategic Contract General Analytic, Wargaming, and Technical Support Services PWS, Section 4.4.1, 
Monthly Progress Reports.  The contractor shall submit monthly progress reports delivered in a format or media 
approved by the TPOC. Use electronic media whenever practical. The first monthly progress report is due NLT 15 
days after the first full reporting month. Send following reports NLT 15 days after the last day of each calendar 
month. These managerial reports shall include the following: 
 

• Contractor name and address.  
• Contract number and SubCLIN number.  
• Date of report.  
• Period covered by report.  
• Man-hours expended by discipline for the reporting period, and cumulatively during the contract.  
• Cost curves portraying actual and projected conditions through the technical instruction when appropriate.  
• Cost incurred for the reporting period and total contractual expenditures as of report date.  
• Description of progress made during period reported, including problem areas encountered and 

recommendations, if any for resulting solution beyond the scope of this contract. 
• Trips and significant results.  
• Plans and recommendations for the next period  
• Problems faced.  
• Contractor performance assessment.  

 
 
All reports resulting from this contract shall contain the following disclaimer statement on the report cover , “The 
views, opinions and findings, contained in this report are those of the author(s) and should not be construed as an 
official Department of Defense (DoD) position, policy, or decision, unless so designated by other official 
documentation." 



 
1.4.2 Specific Analytic, Assessment, and Technical Support Requirements  
Reference Strategic Contract General Analytic, Wargaming, and Technical Support Services PWS, Section 4.4.2, 
Specific Analytic, Assessment, and Technical Support Requirements.  The contractor shall provide an integrated 
team of expert modelers, analysts, and operational support technicians to support WAD in its analysis of traditional 
and non-traditional analytical challenges.  The team shall include practitioner-level expertise in operations research, 
management science, information systems, and social sciences.  The expertise in the social sciences (e.g., cultural 
anthropology, sociology, international relations, or political science) applies to issues in irregular warfare at the 
strategic and operational levels. 
 
The contractor shall accomplish the following warfighting analysis tasks: 

• Support J8 by performing warfighting studies and analysis; conducting wargames; and support internal 
resource processes which provide the customer with guidance, advice, and recommendations to support 
implementation and revision of the Defense Planning and Programming Guidance and Guidance for the 
Employment of the Force, synchronized with the Planning, Programming, Budgeting, and Execution 
System (PPBES) cycle. 

• Provide capability to support Joint Theater Campaign analyses of varying duration and scope using the 
full suite of J8’s models, simulations, and software tools.  At the discretion of J-8/WAD, analyses shall 
include the retrieval and reuse of products of previous analyses performed using earlier versions of current 
and legacy models as well as the modification and updating of models and data bases, as required. As part 
of this support, the contractor shall: 

 
• Research, review, and validate data and methodologies as part of WAD's on-going model 

improvement/development efforts and in support of the non-traditional models and tools utilized in 
programmed studies. 

• Incorporate the three overlapping phases discussed in the background section of this SOO: data 
acquisition, manipulation, and control; execution of correctly configured model runs; and output 
analysis and study support.  

• Ensure that WAD's models, simulations, and software tools remain current and execute correctly on 
their respective operating systems. The contractor shall evaluate new model versions as they are 
released (once or twice a year) and provide recommendations on whether or not they should be 
accepted or modified for use in J 8.Transform WAD's technical, visual presentations from computer-
generated spreadsheets, graphics, and automated reports into polished, professional presentations, and 
study reports.  

• Provide MRP support, including the development of input data, to the existing Munitions 
Requirements Process (MRP) and an update of munitions effects data in WAD models.  Document 
the existing process and provide recommendations on how it can be improved to enhance 
transparency, consistency, and accuracy. 

• Identify and accomplish any modifications needed to models or the development of workarounds 
where these models, simulations and tools are not suitable to the task. Where this is not feasible, the 
Government requires support for the development or implementation of suitable tools, methodologies, 
and techniques to conduct the studies.  

• Validate the continuity of analytical operations by conducting and documenting a sensitivity analysis of a 
J8-produced baseline and analytical product as specified by J-8/WAD. 

• Develop Time-Phased Force Deployment Data (TPFDD) using JFAST, or MIDAS and any leaker analysis 
using EADSIM. 

• Support non-traditional modeling analyses and the development and validation of methodologies, models, 
and tools for use in irregular warfare analysis.   

• Conduct operational support to studies and other WAD tasks. As assigned, this support includes: 
development of,or supporting development of, reports, briefs, and graphs; maintenance of files; 
installation and maintenance of office equipment; management of supply and records; and routine 
administrative assistance to end users and conferences. 

 
The contractor shall accomplish the following outreach planning tasks: 
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• Provide support to technical interchanges and support discussions, including Government-sponsored 
conferences and seminars.  The support shall include all aspects of event planning, such as reservation of 
facilities, development of agendas, notification of meetings or call for papers or briefs, registration, 
preparation of meeting minutes and after action reports, coordination and integration of study results with 
other organizations, and distribution of materials. 

 
The contractor shall accomplish the following study management tasks: 

• Interpret and provide analysis of strategic planning and programming documents and other directives to 
extract studies with Joint Staff interest (studies with an assigned Joint Staff lead, coordinator, or observer).  
Provide recommendations for assigning lead, coordinator and observer requirements and accompanying 
rationale to the appropriate JS directorate for execution. 

• Track, manage and report progress of studies with Joint Staff interest.  In support of this effort, conduct fact 
finding and obtain inputs from OSD, Service and COCOM study managers to update the Joint Staff studies 
module with the most relevant and current department studies information. 

• Develop and use study management tracking and leadership briefing tools to interpret and provide analysis 
results. This task consists of reading, understanding, and drawing insights from meetings, briefings and 
reports on Joint Staff and Department studies 

• Provide a report to the Joint Staff study manager identifying the studies with Joint Staff interest and their 
status being tracked by the Deputies Advisory Group (DAWG) Walker.  The report shall consist of an 
Excel spreadsheet exported from Knowledge Management/Decision Support (KM/DS) and a PowerPoint 
presentation that incorporates the spreadsheet. 

• Provide expertise on the Joint Staff studies module in the KM/DS website required to: (1) develop and 
implement study lead guidance/training, (2) advise and train Joint Staff study leads in the proper 
procedures for inputting study information to the studies module in KM/DS, and (3) gather, interpret and 
advise Joint Staff study manager on information gathered from JS study lead inputs to the studies module  

• Identify and recommend upgrades, changes, and corrections to be made to the studies module to the 
KM/DS program manager 

 
1.4.2.1 Initial Task Assignment Review 
The contractor shall provide an initial task assignment review (ITAR) to the TA and the WAD Division Chief by the 
last business day of the second month after assignment of study.  At the discretion of the WAD Division Chief, this 
review may be presented by formal brief and, as a default, documented in the monthly technical report.  The month 
of assignment represents the first month.  A key element of the initial review shall be a study plan methodology 
including MOE/MOP, tools, and timelines to fully support the intended use/purpose of the study as defined by the 
Government.  
 
1.4.2.2 Interim/In-Progress Reviews 
The contractor shall provide Interim/in-progress reviews to the TA and the WAD Division Chief when directed.  At 
the discretion of the WAD Division Chief, this review may be presented by formal brief and, as a default, 
documented in the monthly technical report.  The interim/in-progress analysis shall address all Essential Elements of 
Analysis (EEA) as well as the status of any modifications needed to models (or the development of workarounds 
where these models and tools are not suitable to the task).  
  
1.4.2.3 Draft Final Report Annex(es) 
The contractor shall provide an annex for each model and simulation used in the study for inclusion in the final 
report of each respective study to the TA.  The annex(es) shall be stand alone document(s) representing all the 
analyses conducted by the contractor (e.g., computer-generated spreadsheets, graphics, and automated reports).  The 
final report annex(es) shall fully address all EEA. 
 
1.4.2.4 Final Report Annex(es) 
The contractor shall provide an annex for each model and simulation used in the study for inclusion in the final 
report of each respective study to the TA.  The annex(es) shall be stand alone documents representing all the 
analyses conducted by the contractor (e.g., computer-generated spreadsheets, graphics, and automated reports).  The 
final report annex(es) shall fully address all EEA and shall incorporate Government comments from the review of 
the draft final report annex(es). 
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1.4.3 Technical Reports  
Reference Strategic Contract GENERAL ANALYTIC, WARGAMING, AND TECHNICAL SUPPORT 
SERVICES PWS, Task Section 4.4.3, Additional Reporting Requirements.  The contractor shall provide a listing 
keyed to specific tasks identifying the minimum reporting deliverables associated with each task. Reporting should 
be in sufficient detail and of a quality to meet standards and will include, but not be limited to: 
 

• Technical reports, data compilations, program master schedule, evaluations, and analyses 
• Testing procedures, requirements, assessments, calibrations, and schedules 
• Specifications, tabulations, engineering drawings, multi-media graphics, designs, concepts, diagrams, and 

circuits 
• Life-cycle maintenance requirements, guidelines, schedules, procedures, instructions, corrective actions, 

etc. 
• Conference agenda, conference minutes, and presentation materials 
• Purchase descriptions, proposals, equipment illustrations, program planning, support, and budget 

documentation and funding plans.   
  
All reports resulting from this contract shall contain the following disclaimer statement on the report cover , “The 
views, opinions and findings, contained in this report are those of the author(s) and should not be construed as an 
official Department of Defense (DoD) position, policy, or decision, unless so designated by other official 
documentation." 
 

PERFORMANCE REQUIREMENTS SUMMARY 
 

Task 
Paragraph 

Tasks Delivery Date Performance 
Standard 

1.1 Schedule   

1.1.2 Schedule and conduct a contract kick-off 
meeting 

By 10 working 
days after TI 
commencement 

One Time 

1.1.3 Deliver and maintain an integrated project 
schedule using MS Project or Government –
approved equivalent technique to include 
resource loaded tasks, durations, 
dependencies & deliverables 

By 30 days after 
TI commencement 

Monthly (updated 
with each monthly 
report) 

1.2 Cost Reporting   

1.2.1 Compare planned versus actual contract cost 
expenditures to include separate breakout for 
ODC burn-rate.   

DOA + 15 days 
(initial). By the 
15th day of each 
month thereafter. 

Monthly 

1.2.2 Identify and outline potential problems and 
funding shortfalls.   

DOA + 15 days 
(initial). By the 
15th day of each 
month thereafter. 

Monthly 

1.3 Quality    

1.3.1 Prepare and provide a Quality Control Plan By 30 days after 
TI commencement 

One Time 

1.4 Technical  
 

  

1.1.1 
1.4.1 

Monthly Report – To include all Technical 
Tasks required by the TI.  

By the 15th day of 
each month.  

Updated monthly 
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Task 
Paragraph 

Tasks Delivery Date Performance 
Standard 

1.1.1 
1.4.3 

Technical Reports –To include all Technical 
Tasks required by the TI.  Supporting briefs, 
recommendations, and database updates 
shall be provided to the Government POC 
and documented in detail in this monthly 
technical report.  The technical report shall 
contain enough detail so it will stand alone 
as a useful tool for the Government. 

By the last 
business day of 
each month.  

Updated monthly 

1.4.2 Report on studies with Joint Staff interest 
tracked by DAWG Walker 

By the last 
business day of the 
week 

Weekly  

1.4.2 Monthly studies management report of all 
studies with Joint Staff interest 

By the last 
business day of the 
month 

Monthly  

1.4.2 Training Guide for Joint Staff study leads Within 45 days 
after TI 
commencement 

One time 

1.4.2 Study Software and Data for studies - All 
model-ready input databases, model output 
and reports, and any model source and 
executable files. The contractor shall provide 
the following 1) media containing this 
software and 2) a memorandum identifying 
the data and a description of the location of 
these software and data on the Joint Staff 
information system. 

By the last 
business day of the 
month the study is 
completed.   

Each study. 

1.4.2.3 Draft Final Report Annex(es) By the last 
business day of the 
month the study is 
completed. 

Each study 

1.4.2.4 Final Report Annex(es) NLT 30 days after 
the government 
provides comment 
on the draft final 
report 

Each study 
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The contractor shall accomplish the following study management tasks: 
 

Interpret and provide analysis of strategic planning and programming documents and other directives 
to extract studies with Joint Staff interest (studies with an assigned Joint Staff lead, coordinator, or 
observer).  Provide recommendations for assigning lead, coordinator and observer requirements 
and accompanying rationale to the appropriate JS directorate for execution. 

Track, manage and report progress of studies with Joint Staff interest.  In support of this effort, conduct 
fact finding and obtain inputs from OSD, Service and COCOM study managers to update the Joint 
Staff studies module with the most relevant and current department studies information. 

Develop and use study management tracking and leadership briefing tools to interpret and provide 
analysis results. This task consists of reading, understanding, and drawing insights from meetings, 
briefings and reports on Joint Staff and Department studies 

Provide a report to the Joint Staff study manager identifying the studies with Joint Staff interest and 
their status being tracked by the Deputies Advisory Group (DAWG) Walker.  The report shall 
consist of an Excel spreadsheet exported from Knowledge Management/Decision Support 
(KM/DS) and a PowerPoint presentation that incorporates the spreadsheet. 

Provide expertise on the Joint Staff studies module in the KM/DS website required to: (1) develop and 
implement study lead guidance/training, (2) advise and train Joint Staff study leads in the proper 
procedures for inputting study information to the studies module in KM/DS, and (3) gather, 
interpret and advise Joint Staff study manager on information gathered from JS study lead inputs 
to the studies module  

Identify and recommend upgrades, changes, and corrections to be made to the studies module to the 
KM/DS program manager 
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The Technical Reports shall include, for each programmed study, quick-reaction analysis, and MRP report, 
at least one of the following elements, as appropriate: 
 
An IPR comprising a written summary (in the form of a briefing) identifying progress to date, potential 
issues needing resolution, and proposed solutions for review/approval 
Draft Final Report comprising a written draft assessment (in the form of a briefing) of analytical results. 
Final Report comprising a written summary (in the form of a briefing) of assessment results generated at 
the completion of a topic’s assessment for historical reference. 
 
For example, a monthly technical report might contain an IPR for the first programmed study and a draft 
final report for the first quick-reaction analysis. 
 
As directed by the Government, the contractor may not need to present the brief of the monthly technical 
report. 
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1.4.2 Report on Continuity of Operations Results - 
Report documents sensitivity analyses of 
both a WAD-produced baseline and 
analytical product. 

By 15 Feb 10 One Time 

1.4.2 Written assessment (in the form of a 
briefing) of ITAR for each programmed 
study, quick-reaction analysis, and MRP 
support 
 

Within 30 days of 
assignment 

One time 



1.4.2 Presentation of briefing of ITAR for each 
programmed study, quick-reaction analysis, 
and MRP support 
 

Within 30 days of 
assignment 

One time 
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Study Software and Data for quick-reaction studies - All model-ready input databases, model output and 
reports, and any model source and executable files. The contractor shall provide the following 1) media 
containing this software and 2) a memorandum identifying the data and a description of the location of 
these software and data on the Joint Staff information system. 
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1.4.2 Draft study update reports - Study update 
reports displaying tasking source; study title; 
classification; suspense; overall DOD study 
lead and coordinating agencies; Joint Staff 
lead and coordinating directorates, divisions 
and corresponding action officers; and 
updates on the disposition of current/on-
going Joint Staff studies, decision 
opportunities, and action items. 

By the 18th day of 
the month or, if 
this day falls on 
the weekend, the 
next business day 

Monthly 

1.4.2 Final study update reports - Study update 
reports displaying tasking source; study title; 
classification; suspense; overall DOD study 
lead and coordinating agencies; Joint Staff 
lead and coordinating directorates, divisions 
and corresponding action officers; and 
updates on the disposition of current/on-
going Joint Staff studies, decision 
opportunities, and action items. 

By the 25th day of 
the month or, if 
this day falls on 
the weekend, the 
next business day 

Monthly 

1.4.2    

    

 

 












